


# Jackson County

CBG/Project Estimates to Fill the Broadband Gap with FTTH						
CBG	HHs	Fiber Miles	CapEx	CAPEX/HH	Subsidy Range	Subsidy Range/HH
050674801001	16	2.241	\$ 133,104	\$ 7,661	\$95,260 - \$99,828	\$5,999 - \$6,286
050674801002	17	4.567	\$ 226,440	\$ 12,599	\$169,830 - \$185,927	\$9,990 - \$10,937
050674801003	21	2.177	\$ 134,137	\$ 5,667	\$84,091 - \$100,603	\$4,004 - \$4,791
050674801004	51	4.328	\$ 249,853	\$ 4,178	\$128,312 - \$187,390	\$2,516 - \$3,674
050674802001	10	1.917	\$ 112,700	\$ 10,549	\$84,525 - \$88,869	\$8,453 - \$8,887
050674802002	42	2.511	\$ 163,794	\$ 3,179	\$63,702 - \$122,845	\$1,517 - \$2,925
050674802003	24	0.781	\$ 78,390	\$ 2,546	\$21,195 - \$58,793	\$883 - \$2,450
050674802004	22	1.120	\$ 90,820	\$ 3,408	\$38,391 - \$68,115	\$1,745 - \$3,096
050674802005	24	0.815	\$ 79,606	\$ 2,596	\$22,410 - \$59,704	\$934 - \$2,488
050674803001	1	0.148	\$ 32,144	\$ 31,424	\$24,108 - \$29,761	\$24,108 - \$29,761
050674803002	7	0.335	\$ 45,686	\$ 5,806	\$29,004 - \$34,265	\$4,143 - \$4,895
050674803003	45	2.525	\$ 165,744	\$ 2,960	\$58,431 - \$124,308	\$1,298 - \$2,761
050674803004	29	2.101	\$ 136,650	\$ 3,991	\$67,538 - \$102,487	\$2,329 - \$3,534
050674804001	13	0.276	\$ 50,151	\$ 3,210	\$19,742 - \$37,614	\$1,547 - \$2,948
050674804002	32	2.813	\$ 171,860	\$ 4,670	\$95,885 - \$128,895	\$3,008 - \$4,043
050674805001	170	10.081	\$ 609,951	\$ 2,867	\$204,816 - \$457,463	\$1,205 - \$2,691
<b>Total</b>	<b>524</b>	<b>39</b>	<b>\$ 2,481,032</b>	<b>\$ 4,739</b>	<b>\$1,233,335 - \$1,860,774</b>	<b>\$2,356 - \$3,554</b>



- ACAM/CAF
- ARC
- RDOF (wired)
- RDOF (wireless)
- NTIA
- USDA
- Served 100+
- Underserved

# Jackson County: Newport, Diaz, Tuckerman

